

## SCHEDULE - C

**Name of work :**

**Repairs and renovation to Rampart wall (Thirumathil) 7th enclosure in between North Adayavalanjan street and Melur road in connecting North Mottai Gopuram to North East Corner to a length of 380.18m in A/m. Aranganatha swamy Thirukoil, Srirangam.**

### LEAD STATEMENT

SL.NO	NAME OF THE MATERIALS	LEAD IN K.M.	SOURCE	UNIT
1	Cement	0	Local	1 MT
2	Sand	6km	Kollidam	1m <sup>3</sup>
3	M.S. Pipe	0	Local	1m <sup>2</sup>
4	Lime	226km	Pollachi	1m <sup>3</sup>

Ist month :	15% of work to be completed
IIInd month:	30% of work to be completed
IIIrd month:	45% of work to be completed
IVth month:	60% of work to be completed
Vth month:	75% of work to be completed
VIth month:	100% of work to be completed

Contractor

Joint Commissioner / Executive Officer