

SCHEDULE - C

Name of work :

Construction of Chappal Stand and Cloak room in Therku vasal of Arulmigu Aranganatha swamy Temple, Srirangam.

LEAD STATEMENT

SL.NO	NAME OF THE MATERIALS	LEAD IN K.M.	SOURCE	UNIT
1	Cement	0	--	1MT
2	Steel	0	--	1MT
3	Sand for mortar	6km	Kollidam	1m ³
4	Sand for filling	6km	Kollidam	1m ³
5	HBG Stone Jelly 40mm	13km	Rettai malai	1m ³
6	HBG Stone jelly 25mm	13km	Rettai malai	1m ³
7	Machine crushed stone jelly 20mm	13km	Rettai malai	1m ³
8	Rough stone	13km	Rettai malai	1m ³
9	Bond stone	13km	Rettai malai	1m ³
10	Country Brick [8¾"x4¼"x2¼"]	5km	Kodayam pettai	1000Nos
11	Brick jelly 40mm size	5km	Kodayam pettai	1m ³
12	Brick jelly 20mm size	5km	Kodayam pettai	1m ³
13	Pressed tiles [23 x 23 x 2 cm]	0	Local	1m ³
14	Shell lime slaked and screened	8km	Mannacha nallur	1m ³
15	Freshed Slacked screened burnt lime stone	8km	Mannacha nallur	1m ³

Contractor

Joint Commissioner / Executive Officer